Buffalo River Area of Concern

Allocated Cost Estimate - Base Work

Estimated Extended

Item Task Quantity Unit Unit Price Total
A Lump Sum Items
A.1 Performance and Payment Bonds 1 LS $ 220,928.36 $ 220,928.36
A.2  Mobilization 1 LS $ 315,330.90 $ 315,330.90
A.3 Preparation of Pre-Construction Submittals, including CC-QAPP 1 LS $ 302,500.00 $ 302,500.00
A.4  TSCA Permitting and Design Support 1 LS $ 101,523.18 $ 101,523.18
A5 TSCA Treatability Studies 1 LS $ 51,920.00 $ 51,920.00
A.6 Infrastructure Construction 1 LS $ 157,586.17 $ 157,586.17
A.7  Site Maintenance 1 LS $ 83,305.00 $ 83,305.00
A.8 Surveys 1 LS $ 276,661.45 $ 276,661.45
A.9 Site Restoration 1 LS $ 42,639.08 $ 42,639.08
A.10 Demobilization 1 LS $ 169,262.26 $ 169,262.26
A.11 Preparation of Remedial Action Report 1 LS $ 44,330.01 $ 44,330.01
B Unit Price Items
B.1 Mechanical Dredging, Transportation, and CDF Disposal of Non-TSCA Sediment 412,000 CY $ 29.72 $ 12,246,085.56
B.2  Additional Cost for Debris Removal and CDF Disposal 22,000 CY $ 4458 $ 980,717.72
B.3 Transport and Disposal of Debris at Landfill 1,100 Ton $ 4543 $ 49,973.00
B.4 Mechanical Dredge Standby Time 50 HR $ 3,032.13 $ 151,606.40

Total: $ 15,194,369.08
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Buffalo River Area of Concern

Allocated Cost Estimate - Option 1 Work

Estimated Extended

Item Task Quantity Unit Unit Price Total
A Lump Sum ltems (additional to Base Work)
A.1 Performance and Payment Bonds 1 LS $ 91,36841 $ 91,368.41
A.2  Mobilization 1 LS $ 33,621.93 $ 33,621.93
A.3 Infrastructure Construction 1 LS $ 43,307.06 $ 43,307.06
A.4  Site Maintenance 1 LS $ 20,826.25 $ 20,826.25
A5 Surveys 1 LS $ 84,379.16 $ 84,379.16
A.6  Site Restoration 1 LS $ - $ -
A.7 Demobilization 1 LS $ 15,068.90 $ 15,068.90
B Unit Price Items
B.1la Purchase, Delivery, and Placement of Active Cap Materials 3,060 Ton $ 62751 $ 1,920,183.82
B.1b Purchase, Delivery, and Placement of Additional Backfill in Lieu of Active Cap Materials 2,400 CY $ 5941 $ 142,585.00
B.2 Placement of City Ship Canal Cap 290,000 SF $ 1293 % 3,750,759.07
B.3 Placement of ADM/Pillsbury Armored Cap 38,000 SF $ 5.06 $ 192,192.23
B.4 Cap Placement Equipment Standby Time 50 HR $ 2,643.29 $ 132,164.45

Total (not including item B.1b): $ 6,283,871.29
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Buffalo River Area of Concern

Allocated Cost Estimate - Option 2 Work

Estimated Extended

Item Task Quantity Unit Unit Price Total
A Lump Sum ltems (additional to Base Work)
A.1 Performance and Payment Bonds 1 LS $ 28,952.45 $ 28,952.45
A.2  Mobilization 1 LS $ 33,621.93 $ 33,621.93
A.3 Infrastructure Construction 1 LS $ 31,284.11 $ 31,284.11
A.4  Site Maintenance 1 LS $ 25,230.24 $ 25,230.24
A.5 Surveys 1 LS $ 82,889.81 $ 82,889.81
A.6  Site Restoration 1 LS $ 18,352.91 $ 18,352.91
A.7 Demobilization 1 LS $ - $ -
B Unit Price Items
B.1 Mechanical Dredging, Transportation, and CDF Disposal of Non-TSCA Sediment 50,000 CY $ 2999 $ 1,499,493.71
B.2  Additional Cost for Debris Removal and CDF Disposal 2,500 CY $ 4572 % 114,291.60
B.3 Transport and Disposal of Debris at Landfill 125 Ton $ 4543 $ 5,678.75
B.4 Mechanical Dredge Standby Time 50 HR $ 3,028.23 $ 151,411.70

Total: $ 1,991,207.21
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Buffalo River Area of Concern

Allocated Cost Estimate - Option 3 Work
Estimated Extended

Item Task Quantity Unit Unit Price Total
A Lump Sum ltems (additional to Base Work)
A.1  Performance and Payment Bonds 1 LS $ 57,204.77 $ 57,204.77
A.2 Mobilization 1 LS $ 140,864.88 $ 140,864.88
A.3 Infrastructure Construction 1 LS $ 156,781.82 $ 156,781.82
A.4  Site Maintenance 1 LS $ 180,657.22 $ 180,657.22
A5 Surveys 1 LS $ 196,574.15 $ 196,574.15
A.6 Site Restoration 1 LS $ 39,792.34 $ 39,792.34
A.7 Demobilization 1 LS $ 81,176.37 $ 81,176.37
A.8 Riverbend Habitat Restoration 1 LS $ 605504.03 $ 605,504.03
A.9 Buffalo Color Habitat Restoration 1 LS $ 885216.49 $ 885,216.49
A.10 Ohio Street Habitat Restoration 1 LS $ 94,953.54 $ 94,953.54
A.11 Katherine Street Habitat Restoration 1 LS $ 763,285.48 $ 763,285.48
A.12 City Ship Canal Cap Restoration 1 LS $ 729,669.85 $ 729,669.85
B Unit Price Items
B.1 Removal and disposal of debris within the in-water portion for Habitat Restoration 20 Ton $ 129.14 $ 2,582.80

Total: $ 3,934,263.74
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Buffalo River Area of Concern

Allocated Cost Estimate - Option 4 Work

Estimated Extended

Item Task Quantity Unit Unit Price Total
A Lump Sum ltems (additional to Base Work)
A.1  Performance and Payment Bonds 1 LS $ 47,849.91 $ 47,849.91
A.2  Mobilization 1 LS $ 28,818.80 $ 28,818.80
A.3 Infrastructure Construction 1 LS $ 689,421.99 $ 689,421.99
A.4  Site Maintenance 1 LS $ 8,560.06 $ 8,560.06
A.5 Surveys 1 LS $ 82,889.81 $ 82,889.81
A.6 Site Restoration 1 LS $ 231,950.35 $ 231,950.35
A.7 Demobilization 1 LS $ 21,121.39 $ 21,121.39
A.8 Water Treatment 1 LS $ 106,124.84 $ 106,124.84
B Unit Price ltems
B.1  Mechanical Dredging of TSCA Sediment 4,200 CcY $ 9541 $ 400,709.19
B.2  Supply and Mix Stabilization Reagent for TSCA Sediment 620 TON $ 306.10 $ 189,781.89
B.3 TSCA Disposal 6,900 TON $ 20541 $ 1,417,318.65
B.4 Mechanical Dredge Standby Time 10 HR $ 3,056.79 $ 30,567.90
B.5 Confirmation Sampling and Analysis (dredge area) 12 EA $ 2,980.64 $ 35,767.68

Total: $ 3,290,882.45
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Buffalo River Area of Concern

Allocated Cost Estimate - Items Not Part of Dredging Contract

Estimated Extended

Item Task Quantity Unit Unit Price Total
A Lump Sum Items (additional to Base Work)
A.1 Year 2 Cap Repair 1 LS $ 140,469.56 $ 140,469.56
A.2 Year 2 and Year 5 Sampling Costs (including biological sampling) 1 LS $ 1,831,652.81 $ 1,831,652.81
A.3 Home Office Project Management/Procurement (for dredging/capping work) 1 LS $ 460,35351 $ 460,353.51
A.4  Professional Construction Services Oversight (for dredging/capping work) 1 LS $ 2,500,000.00 $ 2,500,000.00
A.5 Home Office Project Management/Procurement (for habitat restoration work) 1 LS $ 193,873.42 $ 193,873.42
A.6  Professional Construction Services Oversight (for habitat restoration work) 1 LS $ 200,000.00 $ 200,000.00
B Unit Price Items
B.1 USACE Fee for Use of CDF 462,000 CY $ 750 $ 3,465,000.00

Total: $ 8,791,349.30
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